I DEPARTMENT OF TRANSPORTATION DATE: 4/10/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
I-5
84TH ST. TO FIFE
INTERCHANGE - RAMP REPATR
02C510
BIDDERS AND BIDS LOCATION: PIERCE
BIDDER BIDDER BID OPENING DATE: 05/08/2002
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM#| UNIT PRICE|UNIT PRICE|UNIT PRICE
LUMP SUM MOBILIZATION 1
820 L.F. REMOVING ASPHALT CONC. CURB 2
440 L.F. REMOVING GUARDRATL 3
8 EACH REMOVING GUARDRAIL ANCHOR 4
LUMP SUM REMOVING MISCELLANEOUS TRAFF] 5
1775 S.Y. PAVEMENT REPAIR EXCAVATION Il 6
4.35 MI. SHOULDER FINISHING 7
7460 EST. ANTI-STRIPPING ADDITIVE 8
10070 S.Y. FOG SEAL 9
15200 EST. |(CRACK SEALING 10
50738 S.Y. |[PLANING BITUMINOUS PAVEMENT | 11
300 TON ASPHALT CONC. FOR PRELEVELIN( 12
1205 TON ASPHALT CONC. FOR PAVEMENT RI 13
6740 TON ASPHALT CONC. PAVEMENT CL. A| 14
8080 CALC  |JOB MIX COMPLIANCE PRICE ADJU 15
5380 CALC  |COMPACTION PRICE ADJUSTMENT | 16
5250 EST. TEMPORARY WATER POLLUTION/ER( 17
5 DAY ESC LEAD 18
LUMP SUM TESC PLAN 19
60 HR SPCC LEAD 20
LUMP SUM SPCC PLAN 21
100 L.F. BEAM GUARDRAIL TYPE 1 22
1263 L.F. BEAM GUARDRAIIL TYPE THRIE BE! 23
4 EACH BEAM GUARDRAIL TRANSITION SE( 24
4 EACH BEAM GUARDRAIIL, TRANSITION SE( 25
8 EACH BEAM GUARDRATI, FLARED TERMINI 26
10000 EST. REPAIR IMPACT ATTENUATOR 27
2 EACH TRUCK MOUNTED IMPACT ATTENUA7] 28




acE: DEPARTMENT OF TRANSPORTATION DATE: 4/10/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
50 HR OPERATION OF TRUCK MOUNTED I) 209

222 EACH FLEXIBLE GUIDE POST 30

36275 L.F. [PAINT LINE 31

49 EACH PLASTIC DRAINAGE MARKING 32

41 EACH PLASTIC JUNCTION BOX MARKIN( 33

7140 L.F. PAINTED WIDE LINE 34

142 S.F. PLASTIC CROSSWALK LINE 35

234 L.F. PLASTIC STOP LINE 36

29 EACH PLASTIC TRAFFIC ARROW 37

32 EACH PLASTIC TRAFFIC LETTER 38

24.89 HUND [RAISED PAVEMENT MARKER TYPE | 39

3.38 HUND |RAISED PAVEMENT MARKER TYPE ] 40

29900 L.F. |TEMPORARY PAVEMENT MARKING 41

LUMP SUM PERMANENT SIGNING 42

LUMP SUM BRIDGE MOUNTED SIGN BRACKET 1 43

5 EACH TRAFFIC DETECTOR LOOP REPLA( 44

17 EACH TRAFFIC DETECTOR LOOP REPLA( 45

18 EACH TRAFFIC DETECTOR LOOP REPLA( 46

500 HR SEQUENTIAL ARROW SIGN 47

4 EACH PORTABLE CHANGEABLE MESSAGE { 48

1000 HR OPERATION OF PORTABLE CHANGE! 49

LUMP SUM TEMPORARY TRAFFIC CONTROL DEY{ 50

1250 HR TRAFFIC CONTROL LABOR 51

30 DAY TRAFFIC CONTROL SUPERVISOR | 52

120 S.F. CONSTRUCTION SIGNS CLASS A 53

3 EACH PLUGGING EXISTING CATCH BAS] 54

LUMP SUM ROADWAY SURVEYING 55

5 EACH ADJUST MONUMENT CASE AND COVI 56

3 EACH ADJUST MANHOLE 57

2 EACH ADJUST CATCH BASIN 58

31 EACH REPLACE FRAME AND GRATE 59

15 EACH ADJUST JUNCTION BOX 60

6500 EST. ROADSIDE CLEANUP 61

1000 EST. REIMBURSEMENT FOR THIRD PART] 62

-7 CALC MINOR CHANGE 63




